
Appendix C 

Estimates of Cost 



Table C12.1 - 1a
Option WP17-1-D Augmentation

Item Year Description Amount 

1 2006 Desalination Plant Intake 7,475,000$      
2 2006 Desalination Plant 29,222,603$    
3 2006 Desalination Plant Discharge 5,520,000$      
4 2006 Clear Water Storages 1,569,100$      
5 2006 Desalination Plant Distribution Pump Station 572,000$         
6 2006 Emu Park Reservoir 2,080,000$      
7 2006 Lammermore Beach South Pump Station 338,000$         
8 2006 Taranganba Pump Station 208,000$         
9 2008 St Faiths West Reservoir 1,625,000$      

10 2016 Desalination Plant Augmentation 17,517,808$    
11 2016 Desalination Plant Distribution Pump Station Upgrade 234,000$         
12 2026 Clear Water Storages Augmentation 1,569,100$      
13 2026 Taranganba Pump Station Augmentation 110,500$         
14 2028 Desalination Plant Intake 4,600,000$      
15 2028 Desalination Plant Augmentation 17,517,808$    
16 2028 Desalination Plant Discharge Augmentation 3,680,000$      
17 2028 Desalination Plant Distribution Pump Station Upgrade 1,040,000$      
18 2028 Lammermore Beach South Pump Station 182,000$         
19 2028 Statute Bay to Taranganba Reservoir Truck Main (375mm) 577,980$         
20 2038 Desalination Plant Augmentation 17,517,808$    
21 2038 Desalination Plant Distribution Pump Station Upgrade 195,000$         
22 2038 Emu Park Reservoir Augmentation 2,080,000$      
23 2038 Clear Water Storages Augmentation 1,569,100$      
24 2048 Desalination Plant to Statute Bay Truck Main (300mm) 1,304,875$      
25 2048 Desalination Plant Augmentation 17,517,808$    
26 2048 Desalination Plant Distribution Pump Station Upgrade 292,500$         

SubTotal 140,162,179$
27 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 151,573,774$

Table C12.1 - 1b
Option WP17-2-D Augmentation

Item Year Description Amount 

1 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$      
2 2006 Desalination Plant Intake 5,750,000$      
3 2006 Desalination Plant 17,517,808$    
4 2006 Desalination Plant Discharge 4,600,000$      
5 2006 Clear Water Storages 1,417,000$      
6 2006 Desalination Plant Distribution Pump Station 422,500$         
7 2006 Emu Park Reservoir 2,080,000$      
8 2008 St Faiths West Reservoir 1,625,000$      
9 2016 Desalination Plant Augmentation 17,517,808$    

10 2016 Desalination Plant Distribution Pump Station Upgrade 331,500$         
11 2026 Clear Water Storages Augmentation 1,569,100$      
12 2028 Desalination Plant Intake 5,750,000$      
13 2028 Desalination Plant Augmentation 17,517,808$    
14 2028 Desalination Plant Discharge Augmentation 4,600,000$      

15 2028 Desalination Plant Distribution Pump Station Upgrade 630,500$         

16 2038 Desalination Plant Augmentation 17,517,808$    

17 2038 Desalination Plant Distribution Pump Station Upgrade 1,950,000$      
18 2038 Statute Bay to Taranganba Reservoir Truck Main (300mm) 540,930$         
19 2038 Emu Park Reservoir Augmentation 2,080,000$      
20 2038 Lammermore Beach South Pump Station 14,300$           
21 2038 Clear Water Storages Augmentation 1,569,100$      
22 2048 Desalination Plant Augmentation 17,517,808$    

23 2048 Desalination Plant Distribution Pump Station Upgrade 520,000$         
SubTotal 125,637,671$

24 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 137,049,266$



Table C12.2 - 1a
Option WP17-1-1A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 24,963,900$
2 2006 Yaamba Pump Station 624,000$      
3 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 4,596,800$   
4 2006 Yeppoon West Reservoir 1,625,000$   
5 2006 St Faiths Res to Yeppoon West Res Trunk Main (450mm) 6,357,000$   
6 2006 St Faiths Res to Yeppoon West Res Pump Station 448,500$      
7 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 8,652,150$   
8 2006 Emu Park Reservoir 2,080,000$   
9 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$   

10 2026 Yaamba Pump Station 683,800$      
11 2026 Mulambin Beach Pump Station 275,600$      
12 2036 Emu Park Reservoir 2,080,000$   
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$   

Sub Total 60,364,850$
14 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 70,894,850$

Table C12.2 - 1b
Option WP17-1-2A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 4,254,250$   
2 2006 Yaamba Pump Station 695,500$      
3 2006 Pump Station No 2 204,100$      
4 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 19,905,600$
5 2006 Yeppoon West Reservoir 1,625,000$   
6 2006 St Faiths Res to Yeppoon West Res Trunk Main (450mm) 6,357,000$   
7 2006 St Faiths Res to Yeppoon West Res Pump Station 448,500$      

8 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 4,917,250$   

9 2006 Emu Park Reservoir 2,080,000$   
10 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$   
11 2026 Yaamba Pump Station 227,500$      
12 2026 Pump Station No 2 1,105,000$   
13 2026 Yaamba Res to Emu Park West Res (750mm) 9,392,500$   
14 2026 Mulambin Beach Pump Station 275,600$      
15 2036 Emu Park Reservoir 2,080,000$   
16 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$   

Sub Total 61,545,900$
17 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$   

Sub Total 67,984,995$
18 2006 Fitzroy River Barrage Intake 580,000$      
19 2006 Livingstone WTP Stage 1 7,500,000$   
20 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$   
21 2026 Fitzroy River Barrage Intake 360,000$      
22 2026 Livingstone WTP Stage 2 4,750,000$   

Sub Total 20,307,360$
Total 88,292,355$



Table C12.2 - 1c
Option WP17-1-3A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 38,083,500$

2 2006 Exist Caves Trunk Main to Caves Reservoir Trunk Main (750mm) 2,217,800$     
3 2006 Yaamba Pump Station 695,500$        

4 2006 Pump Station No 3 256,100$        

3 2006 Caves Reservoir 304,200$        

4 2006 Yeppoon St Faiths West Reservoir 1,625,000$     
5 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (900mm) 1,339,000$     

6 2006 Emu Park Reservoir 2,080,000$     

7 2021 St Faiths Res to Taranganba Res Trunk Main (450mm) 2,489,110$     
8 2021 Upgrade St Faiths Pump Station 162,500$        
9 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$     

10 2026 Yaamba Res to connection to Caves Res Trunk Main (750mm) 20,255,599$
11 2026 Yaamba Pump Station 227,500$        
12 2026 Mulambin Beach Pump Station 275,600$        

13 2026 Pump Station No 2 828,100$        

14 2026 Pump Station No 3 39,000$          

15 2036 Emu Park Reservoir 2,080,000$     
16 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$     

Sub Total 80,936,609$
17 2006 Fitzroy River Barrage Intake 580,000$        
18 2006 Livingstone WTP Stage 1 7,500,000$     

19 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$     
20 2026 Fitzroy River Barrage Intake 360,000$        
21 2026 Livingstone WTP Stage 2 4,750,000$     

Sub Total 20,307,360$
Total 101,243,969$

Table C12.2 - 1d
Option WP17-1-4A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 37,237,200$
2 2006 Yaamba Pump Station 612,300$        
3 2006 Emu Park West Reservoir 2,080,000$     
4 2006 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,022,250$     
5 2006 Yeppoon New West Reservoir 1,625,000$     
6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$     
7 2006 Emu Park Res Pump Station 331,500$        
8 2006 Pacific Heights Res Pump Station 227,500$        
9 2006 Taranganba Res Pump Station 156,000$        

10 2026 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$     
11 2026 Pacific Heights Res to Taranganbe Res Trunk Main (450mm) 2,297,100$     
12 2026 Yaamba Pump Station 232,700$        
13 2026 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,022,250$     
14 2026 Emu Park Res Pump Station 244,400$        
15 2026 Pacific Heights Res Pump Station 188,500$        
16 2036 Emu Park Reservoir 2,080,000$     

Sub Total 67,958,150$
17 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 78,488,150$



Table C12.2 - 1e
Option WP17-1-5A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Emu Park West Res Trunk Main (750mm) 37,888,500$
2 2006 Yaamba Pump Station 695,500$        
3 2006 Emu Park West Reservoir 2,080,000$     
4 2006 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,022,250$     
5 2006 Yeppoon New West Reservoir 1,625,000$     
6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$     
7 2006 Emu Park Res Pump Station 331,500$        
8 2006 Pacific Heights Res Pump Station 227,500$        

9 2006 Taranganba Res Pump Station 156,000$        
10 2026 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$     
11 2026 Pacific Heights Res to Taranganbe Res Trunk Main (450mm) 2,297,100$     
12 2026 Yaamba Pump Station 227,500$        
13 2026 Yaamba Res to Emu Park West Res (750mm) 6,022,250$     
14 2026 Pump Station No 2 1,446,900$     
15 2026 Emu Park West Res to Emu Park Res Trunk Main (525mm) 9,613,500$     
16 2026 Emu Park Res Pump Station 244,400$        

17 2026 Pacific Heights Res Pump Station 188,500$        
18 2036 Emu Park Reservoir 2,080,000$     

Sub Total 79,747,850$
19 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$     

Sub Total 86,186,945$
20 2006 Fitzroy River Barrage Intake 580,000$        
21 2006 Livingstone WTP Stage 1 7,500,000$     
22 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$     
23 2026 Fitzroy River Barrage Intake 360,000$        
24 2026 Livingstone WTP Stage 2 4,750,000$     

Sub Total 20,307,360$
Total 106,494,305$



Table C12.2 - 2a
Option WP17-2-1A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 9,516,000$    
2 2006 Yaamba Pump Station 504,400$       
3 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 16,473,600$
4 2006 Yeppoon West Reservoir 1,625,000$    
5 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 6,992,700$    
6 2006 St Faiths Res to Yeppoon West Res Pump Station 270,400$       
7 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 8,652,150$    
8 2006 Emu Park Reservoir 2,080,000$    
9 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    

10 2026 Mulambin Beach Pump Station 275,600$       
11 2026 Yaamba Pump Station 1,064,700$    
12 2036 Emu Park Reservoir 2,080,000$    
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
14 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    

Sub Total 60,111,350$
15 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 70,641,350$

Table C12.2 - 2b
Option WP17-2-2A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 22,561,500$
2 2006 Yaamba Pump Station 518,700$       
3 2006 Yeppoon West Reservoir 1,625,000$    
4 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 6,992,700$    
5 2006 St Faiths Res to Yeppoon West Res Pump Station 270,400$       
6 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 8,652,150$    

7 2006 Emu Park Reservoir 2,080,000$    

8 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
9 2026 Yaamba Res to Yeppoon West Res (750mm) 9,613,500$    

10 2026 Yaamba Pump Station 729,300$       
11 2026 Pump Station No 2 897,000$       
11 2026 Mulambin Beach Pump Station 275,600$       
12 2036 Emu Park Reservoir 2,080,000$    
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
14 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    

Sub Total 66,872,650$
15 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$    

Sub Total 73,311,745$
16 2006 Fitzroy River Barrage Intake 655,000$       
17 2006 Livingstone WTP Stage 1 6,900,000$    
18 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$    
19 2026 Fitzroy River Barrage Intake 345,000$       
20 2026 Livingstone WTP Stage 2 4,650,000$    

Sub Total 19,667,360$
Total 92,979,105$



Table C12.2 - 2c
Option WP17-2-3A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 31,203,900$
2 2006 Exist Caves Trunk Main to Caves Reservoir Trunk Main (750mm) 2,217,800$    

3 2006 Yaamba Pump Station 538,200$       
4 2006 Pump Station No 3 404,300$       

4 2006 Caves Reservoir 304,200$       

5 2006 Yeppoon St Faiths West Reservoir 1,625,000$    

6 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (750mm) 1,339,000$    
7 2006 Emu Park Reservoir 2,080,000$    

8 2021 St Faiths Res to Taranganba Res Trunk Main (450mm) 2,489,110$    

9 2021 Upgrade St Faiths Pump Station 162,500$       
10 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
11 2026 Yaamba Res to connection to Caves Res Trunk Main (750mm) 20,255,599$

12 2026 Yaamba Pump Station 702,000$       
13 2026 Pump Station No 2 828,100$       
14 2026 Pump Station No 3 39,000$         

13 2026 Mulambin Beach Pump Station 169,000$       

14 2036 Emu Park Reservoir 2,080,000$    

15 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
16 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    

Sub Total 77,014,509$
17 2006 Fitzroy River Barrage Intake 655,000$       
18 2006 Livingstone WTP Stage 1 6,900,000$    

19 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$    
20 2026 Fitzroy River Barrage Intake 345,000$       
21 2026 Livingstone WTP Stage 2 4,650,000$    

Sub Total 19,667,360$
Total 96,681,869$

Table C12.2 - 2d
Option WP17-2-4A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res (600mm) 30,255,225$
2 2006 Yaamba Pump Station 484,900$       
3 2006 Emu Park West Reservoir 2,080,000$    
4 2006 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$    
5 2006 Yeppoon New West Reservoir 1,625,000$    
6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$    
7 2006 Emu Park Res Pump Station 247,000$       
8 2006 Pacific Heights Res Pump Station 202,800$       
9 2006 Taranganba Res Pump Station 156,000$       

10 2036 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$    
11 2036 Pacific Heights Res to Taranganbe Res Trunk Main (300mm) 1,704,300$    
12 2026 Yaamba Pump Station 906,100$       
13 2026 Pump Station No 2 518,700$       
14 2026 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$    
15 2026 Emu Park Res Pump Station 218,400$       
16 2026 Pacific Heights Res Pump Station 162,500$       
17 2036 Emu Park Reservoir 2,080,000$    
18 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    

Sub Total 61,896,575$

19 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$
Total 72,426,575$



Table C12.2 - 2e
Option WP17-2-5A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Emu Park West Res (600mm) 30,920,500$
2 2006 Yaamba Pump Station 538,200$       
3 2006 Emu Park West Reservoir 2,080,000$    
4 2006 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$    
5 2006 Yeppoon New West Reservoir 1,625,000$    

6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$    
7 2006 Emu Park Res Pump Station 247,000$       
8 2006 Pacific Heights Res Pump Station 202,800$       
9 2006 Taranganba Res Pump Station 156,000$       

10 2036 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$    
11 2036 Pacific Heights Res to Taranganbe Res Trunk Main (300mm) 1,704,300$    
12 2026 Yaamba Pump Station 715,000$       
13 2026 Pump Station No 2 1,033,500$    

14 2026 Yaamba Res to Emu Park West Res (750mm) 9,558,250$    
15 2026 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$    
16 2026 Emu Park Res Pump Station 218,400$       
17 2026 Pacific Heights Res Pump Station 162,500$       

18 2036 Emu Park Reservoir 2,080,000$    
19 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    

Sub Total 72,497,100$
20 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$    

Sub Total 78,936,195$
16 2006 Fitzroy River Barrage Intake 655,000$       
17 2006 Livingstone WTP Stage 1 6,900,000$    
18 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$    

19 2026 Fitzroy River Barrage Intake 345,000$       
20 2026 Livingstone WTP Stage 2 4,650,000$    

Sub Total 19,667,360$
Total 98,603,555$



Table C12.3 - 1a

Option WPS35-1-D Augmentation

Item Year Description Amount 

1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
2 2006 Sandy Creek HL Pump Station 374,400$         

3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      

4 2006 Desalination Plant Intake 7,475,000$      

5 2006 Desalination Plant 29,222,603$    
6 2006 Desalination Plant Discharge 5,520,000$      
7 2006 Clear Water Storages 1,569,100$      
8 2006 Desalination Plant Distribution Pump Station 572,000$         
9 2006 Emu Park Reservoir 2,080,000$      

10 2006 Lammermore Beach South Pump Station 338,000$         
11 2006 Taranganba Pump Station 208,000$         
12 2008 St Faiths West Reservoir 1,625,000$      

13 2016 Desalination Plant Augmentation 17,517,808$    
14 2016 Desalination Plant Distribution Pump Station Upgrade 234,000$         
15 2026 Clear Water Storages Augmentation 1,569,100$      

16 2026 Taranganba Pump Station Augmentation 110,500$         
17 2028 Desalination Plant Intake 4,600,000$      
18 2028 Desalination Plant Augmentation 17,517,808$    
19 2028 Desalination Plant Discharge Augmentation 3,680,000$      
20 2028 Desalination Plant Distribution Pump Station Upgrade 1,040,000$      
21 2028 Lammermore Beach South Pump Station 182,000$         
22 2028 Statute Bay to Taranganba Reservoir Truck Main (375mm) 577,980$         
23 2038 Desalination Plant Augmentation 17,517,808$    
24 2038 Desalination Plant Distribution Pump Station Upgrade 195,000$         
25 2038 Emu Park Reservoir Augmentation 2,080,000$      
26 2038 Clear Water Storages Augmentation 1,569,100$      
27 2048 Desalination Plant to Statute Bay Truck Main (300mm) 1,304,875$      
28 2048 Desalination Plant Augmentation 17,517,808$    
29 2048 Desalination Plant Distribution Pump Station Upgrade 292,500$         

SubTotal 138,510,591$
30 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 149,922,186$

Table C12.3 - 1b
Option WPS35-2-D Augmentation

Item Year Description Amount 
1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
2 2006 Sandy Creek HL Pump Station 374,400$         

3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$
4 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$
1 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$

2 2006 Desalination Plant Intake 5,750,000$
3 2006 Desalination Plant 17,517,808$
4 2006 Desalination Plant Discharge 4,600,000$

5 2006 Clear Water Storages 1,417,000$
6 2006 Desalination Plant Distribution Pump Station 422,500$         
7 2006 Emu Park Reservoir 2,080,000$
8 2008 St Faiths West Reservoir 1,625,000$
9 2016 Desalination Plant Augmentation 17,517,808$

10 2016 Desalination Plant Distribution Pump Station Upgrade 331,500$         
11 2026 Clear Water Storages Augmentation 1,569,100$
12 2028 Desalination Plant Intake 5,750,000$
13 2028 Desalination Plant Augmentation 17,517,808$
14 2028 Desalination Plant Discharge Augmentation 4,600,000$

15 2028 Desalination Plant Distribution Pump Station Upgrade 630,500$         
16 2038 Desalination Plant Augmentation 17,517,808$
17 2038 Desalination Plant Distribution Pump Station Upgrade 1,950,000$
18 2038 Statute Bay to Taranganba Reservoir Truck Main (300mm) 540,930$         
19 2038 Emu Park Reservoir Augmentation 2,080,000$
20 2038 Lammermore Beach South Pump Station 14,300$           
21 2038 Clear Water Storages Augmentation 1,569,100$
22 2048 Desalination Plant Augmentation 17,517,808$

23 2048 Desalination Plant Distribution Pump Station Upgrade 520,000$         
SubTotal 131,126,271$

24 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$
Total 142,537,866$



Table C12.3 - 1c
Option WPS35-3-D Augmentation

Item Year Description Amount 
1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         

2 2006 Sandy Creek HL Pump Station 374,400$         
3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      
4 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$      
1 2006 Water Park Creek Intake Upgrade 110,500$         

2 2006 Water Park Creek Pump Station Upgrade 2,198,300$      
3 2006 Water Park Ck Pump Station to Kelly's Offstream Storage Trunk Main (450mm) 240,500$         
4 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$      
5 2006 Woodbury Treatment Plant to St Faiths Trunk Main (600mm) 3,094,000$      
6 2006 Emu Park Reservoir 2,080,000$      
7 2008 St Faiths West Reservoir 1,625,000$      
8 2008 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$      
9 2008 Woodbury Pump Station Augmentation 195,000$         

10 2008 Woodbury Treatment Plant to St Faiths Trunk Main (600mm) 4,274,140$      
11 2021 St Faiths Booster Pump Station Augmentation 188,500$         
12 2024 Desalination Plant Intake 6,670,000$      
13 2024 Desalination Plant 21,503,425$    
14 2024 Desalination Plant Discharge 4,945,000$      
15 2024 Clear Water Storages 1,329,900$      
16 2024 Desalination Plant Distribution Pump Station 435,500$         
17 2038 Desalination Plant Augmentation 17,517,808$    
18 2038 Desalination Plant Distribution Pump Station Upgrade 325,000$         
19 2038 Emu Park Reservoir Augmentation 2,080,000$      
19 2040 Clear Water Storages Augmentation 1,329,900$      
20 2048 Desalination Plant Augmentation 17,517,808$    
21 2048 Desalination Plant Distribution Pump Station Upgrade 552,500$         

SubTotal 104,373,081$
22 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 115,784,676$

Table C12.3 - 1d
Option WPS35-1-4A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 36,390,900$
2 2006 Yaamba Pump Station 598,000$         
3 2006 Emu Park West Reservoir 2,080,000$      
4 2006 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,022,250$      
5 2006 Yeppoon New West Reservoir 1,625,000$      
6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$      
7 2006 Emu Park Res Pump Station 247,000$         
8 2006 Pacific Heights Res Pump Station 202,800$         
9 2006 Taranganba Res Pump Station 156,000$         

10 2031 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$      
11 2026 Pacific Heights Res to Taranganbe Res Trunk Main (450mm) 2,272,400$      
12 2026 Yaamba Pump Station 768,300$         

13 2026 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,298,500$      
14 2026 Emu Park Res Pump Station 227,500$         
15 2026 Pacific Heights Res Pump Station 162,500$         

16 2036 Emu Park Reservoir 2,080,000$      
17 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
18 2006 Sandy Creek HL Pump Station 374,400$         
19 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      

Sub Total 70,127,200$
20 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 80,657,200$



Table C12.3 - 1e
Option WPS35-1-5A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Emu Park West Res Trunk Main (750mm) 10,110,750$    
2 2006 Yaamba Pump Station 700,700$         
3 2006 Pump Station No 2 208,000$         

4 2006 Yaamba Res to Emu Park West Res Trunk Main (600mm) 21,775,000$    
5 2006 Emu Park West Reservoir 2,080,000$      
6 2006 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,022,250$      
7 2006 Yeppoon New West Reservoir 1,625,000$      

8 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$      
9 2006 Emu Park Res Pump Station 247,000$         

10 2006 Pacific Heights Res Pump Station 202,800$         
11 2006 Taranganba Res Pump Station 156,000$         
12 2026 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,768,450$      
13 2026 Pacific Heights Res to Taranganbe Res Trunk Main (450mm) 2,272,400$      
14 2026 Yaamba Pump Station 756,600$         
15 2026 Pump Station No 2 1,120,600$      

16 2026 Yaamba Res to Emu Park West Res (750mm) 9,945,000$      
17 2026 Emu Park West Res to Emu Park Res Trunk Main (525mm) 6,298,500$      
18 2026 Emu Park Res Pump Station 227,500$         
19 2026 Pacific Heights Res Pump Station 162,500$         

20 2036 Emu Park Reservoir 2,080,000$      
21 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
22 2006 Sandy Creek HL Pump Station 374,400$         
23 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      

Sub Total 76,986,650$    
24 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$      

Sub Total 83,425,745$    
1 2006 Fitzroy River Barrage Intake 676,000$         
2 2006 Livingstone WTP Stage 1 7,380,000$      
3 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$      
4 2026 Fitzroy River Barrage Intake 350,000$         
5 2026 Livingstone WTP Stage 2 4710000

Sub Total 20,233,360$    
Total 103,659,105$



Table C12.3 - 2a
Option WPS35-2-1A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 8,326,500$    
2 2006 Yaamba Pump Station 461,500$       
3 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 16,806,400$
4 2006 Yeppoon West Reservoir 1,625,000$    
5 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 6,992,700$    
6 2006 St Faiths Res to Yeppoon West Res Pump Station 301,600$       
7 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 8,652,150$    
8 2006 Emu Park Reservoir 2,080,000$    
9 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    

10 2026 Mulambin Beach Pump Station 260,000$       
11 2026 Yaamba Pump Station 946,400$       
12 2026 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 8,652,150$    
13 2036 Emu Park Reservoir 2,080,000$    
14 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
15 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
16 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
17 2006 Sandy Creek HL Pump Station 374,400$       
18 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    

19 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    
Sub Total 73,249,800$

20 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$
Total 83,779,800$

Table C12.3 - 2b
Option WPS35-2-2A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 22,040,850$

2 2006 Yaamba Pump Station 469,300$       

3 2006 Yeppoon West Reservoir 1,625,000$    
4 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 6,992,700$    
5 2006 St Faiths Res to Yeppoon West Res Pump Station 301,600$       
6 2006 Yeppoon West Reservoir to Taranganba Res (750mm) 8,652,150$    
7 2006 Emu Park Reservoir 2,080,000$    
8 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
9 2026 Yaamba Res to Yeppoon West Res (750mm) 8,652,150$    

10 2026 Yaamba Pump Station 692,900$       
11 2026 Mulambin Beach Pump Station 260,000$       
12 2036 Emu Park Reservoir 2,080,000$    
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
14 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
15 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
16 2006 Sandy Creek HL Pump Station 374,400$       
17 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    
18 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    

Sub Total 69,912,050$
19 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$    

Sub Total 76,351,145$

20 2006 Fitzroy River Barrage Intake 640,000$       

21 2006 Livingstone WTP Stage 1 6,600,000$    

22 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$    
23 2026 Fitzroy River Barrage Intake 330,000$       
24 2026 Livingstone WTP Stage 2 4,500,000$    

Sub Total 19,187,360$
Total 95,538,505$



Table C12.3 - 2c

Option WPS35-1-3A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 31,449,600$
2 2006 Exist Caves Trunk Main to Caves Reservoir Trunk Main (750mm) 2,217,800$
3 2006 Yaamba Pump Station 471,900$        

4 2006 Pump Station No 3 371,800$        
4 2006 Caves Reservoir 304,200$        
5 2006 Yeppoon St Faiths West Reservoir 1,625,000$

6 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (750mm) 1,111,500$

7 2006 Emu Park Reservoir 2,080,000$

8 2021 St Faiths Res to Taranganba Res Trunk Main (450mm) 2,489,110$
9 2021 Upgrade St Faiths Pump Station 200,200$        

10 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$
11 2026 Yaamba Res to connection to Caves Res Trunk Main (750mm) 20,255,599$
12 2026 Yaamba Pump Station 681,200$        

13 2026 Pump Station No 2 573,300$        
14 2026 Pump Station No 3 770,900$        
13 2026 Mulambin Beach Pump Station 275,600$        

14 2036 Emu Park Reservoir 2,080,000$
15 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$
16 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$

17 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$        
18 2006 Sandy Creek HL Pump Station 374,400$        
19 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$
20 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$

Sub Total 83,023,109$
21 2006 Fitzroy River Barrage Intake 640,000$        
22 2006 Livingstone WTP Stage 1 6,600,000$
23 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$
24 2026 Fitzroy River Barrage Intake 330,000$        
25 2026 Livingstone WTP Stage 2 4,500,000$

Sub Total 19,187,360$
Total 102,210,469$

Table C12.3 - 2d
Option WPS35-1-4A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 23,748,725$   
2 2006 Yaamba Pump Station 469,300$        
3 2006 Yaamba Res to Yeppoon West Res Trunk Main (750mm) 7,871,500$     
4 2006 Emu Park West Reservoir 2,080,000$     
5 2006 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$     
6 2006 Yeppoon New West Reservoir 1,625,000$     

7 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$     
8 2006 Emu Park Res Pump Station 218,400$        
9 2006 Pacific Heights Res Pump Station 182,000$        

10 2006 Taranganba Res Pump Station 156,000$        
11 2036 Emu Park Res to Pacific Heights Res Trunk Main (375mm) 6,084,000$     
12 2036 Pacific Heights Res to Taranganbe Res Trunk Main (300mm) 1,704,300$     

13 2026 Yaamba Pump Station 735,800$        
14 2026 Pump Station No 2 481,000$        
15 2026 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$     
16 2026 Emu Park Res Pump Station 214,500$        
17 2026 Pacific Heights Res Pump Station 158,600$        
18 2036 Emu Park Reservoir 2,080,000$     
19 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$     
20 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$        
21 2006 Sandy Creek HL Pump Station 374,400$        
22 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$     

23 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$     
Sub Total 67,784,925$   

24 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$   
Total 78,314,925$   



Table C12.3 - 2e
Option WPS35-1-5A Augmentation

Item Year Description Amount 

1 2006 Yaamba Res to Emu Park West Res Trunk Main (600mm) 30,920,500$   
2 2006 Yaamba Pump Station 475,800$        
3 2006 Emu Park West Reservoir 2,080,000$     
4 2006 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$     
5 2006 Yeppoon New West Reservoir 1,625,000$     
6 2006 Taranganba Res to Yeppoon New West Res Trunk Main (225mm) 1,833,000$     
7 2006 Emu Park Res Pump Station 218,400$        

8 2006 Pacific Heights Res Pump Station 182,000$        
9 2006 Taranganba Res Pump Station 156,000$        

10 2036 Emu Park Res to Pacific Heights Res Trunk Main (450mm) 6,084,000$     
11 2036 Pacific Heights Res to Taranganbe Res Trunk Main (300mm) 1,704,300$     

12 2026 Yaamba Pump Station 678,600$        
13 2026 Pump Station No 2 790,400$        
14 2026 Yaamba Res to Emu Park West Res (750mm) 9,945,000$     
15 2026 Emu Park West Res to Emu Park Res Trunk Main (450mm) 5,027,750$     
16 2026 Emu Park Res Pump Station 214,500$        
17 2026 Pacific Heights Res Pump Station 158,600$        
18 2036 Emu Park Reservoir 2,080,000$     
19 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$     
20 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$        
21 2006 Sandy Creek HL Pump Station 374,400$        
22 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$     
23 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$     

Sub Total 77,288,900$   
24 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$     

Sub Total 83,727,995$   
25 2006 Fitzroy River Barrage Intake 640,000$        
26 2006 Livingstone WTP Stage 1 6,600,000$     
27 2006 Livingstone WTP to Yammba Pump Station Trunk Main (750mm) 7,117,360$     
28 2026 Fitzroy River Barrage Intake 330,000$        
29 2026 Livingstone WTP Stage 2 4500000

Sub Total 19,187,360$   
Total 102,915,355$



Table C12.3 - 3a
Option WPS35-3-1A Augmentation

Item Year Description Amount 

1 2006 Yeppoon West Reservoir 1,625,000$    
2 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 7,119,840$    
3 2006 St Faiths Res to Yeppoon West Res Pump Station 214,500$       
4 2006 Yeppoon West Reservoir to Taranganba Res (600mm) 7,348,250$    
5 2006 Emu Park Reservoir 2,080,000$    
6 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
7 2021 St Faiths Res to Yeppoon West Res Pump Station 273,000$       
8 2031 Yaamba Res to Yeppoon West Res Trunk Main (525mm) 7,491,900$    
9 2031 Yaamba Pump Station 640,900$       

10 2031 Pump Station No 2 425,100$       
10 2031 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 15,138,500$
11 2026 Mulambin Beach Pump Station 260,000$       
12 2036 Emu Park Reservoir 2,080,000$    
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
14 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
15 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
16 2006 Sandy Creek HL Pump Station 374,400$       
17 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    

18 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    
19 2011 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$    
20 2011 Woodbury WTP to St Faiths Trunk Main (600mm) 4,274,140$    
21 2021 Woodbury WTP to St Faiths Trunk Main (600mm) 2,947,256$    
22 2011 Woodbury WTP Pump Station Auugmentation 4,940,000$    

Sub Total 80,996,786$
23 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 91,526,786$

Table C12.3 - 3b
Option WPS35-3-2A Augmentation

Item Year Description Amount 

1 2006 Yeppoon West Reservoir 1,625,000$    
2 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 7,119,840$    
3 2006 St Faiths Res to Yeppoon West Res Pump Station 214,500$       
4 2006 Yeppoon West Reservoir to Taranganba Res (600mm) 7,348,250$    
5 2006 Emu Park Reservoir 2,080,000$    
6 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
7 2021 St Faiths Res to Yeppoon West Res Pump Station 273,000$       
8 2031 Yaamba Res to Yeppoon West Res Trunk Main (525mm) 12,298,000$
9 2031 Yaamba Pump Station 704,600$       

10 2031 Pump Station No 2 280,800$       
11 2031 Pump Station No 3 438,100$       
10 2031 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 8,459,750$    
11 2026 Mulambin Beach Pump Station 260,000$       
12 2036 Emu Park Reservoir 2,080,000$    
13 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
14 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
15 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       

16 2006 Sandy Creek HL Pump Station 374,400$       

17 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    

18 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    
19 2011 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$    
20 2011 Woodbury WTP to St Faiths Trunk Main (600mm) 4,274,140$    
21 2021 Woodbury WTP to St Faiths Trunk Main (600mm) 2,947,256$    
22 2011 Woodbury WTP Pump Station Auugmentation 4,940,000$    

Sub Total 79,481,636$

23 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$    
Sub Total 85,920,731$

24 2031 Fitzroy River Barrage Intake 475,000$       

25 2031 Livingstone WTP Stage 1 7,100,000$    

26 2031 Livingstone WTP to Yammba Pump Station Trunk Main (600mm) 5,544,920$    
Sub Total 13,119,920$

Total 99,040,651$



Table C12.3 - 3c
Option WPS35-3-3A Augmentation

Item Year Description Amount 

1 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (750mm) 1,111,500$    
2 2006 Emu Park Reservoir 2,080,000$    
3 2006 St Faiths Res to Yeppoon West Res Trunk Main (525mm) 5,800,000$    
4 2021 St Faiths Res to Taranganba Res Trunk Main (450mm) 2,638,350$    
5 2021 Upgrade St Faiths Pump Station 292,500$       

6 2021 Taranganba Res to Pacific Heights Res Trunk Main (450mm) 2,198,300$    
7 2026 Mulambin Beach Pump Station 260,000$       
8 2031 Yaamba Res to Yeppoon West Res Trunk Main (525mm) 28,501,200$

9 2031 Exist Caves Trunk Main to Caves Reservoir Trunk Main (750mm) 2,217,800$    
10 2031 Yaamba Pump Station 704,600$       
11 2031 Pump Station No 2 378,300$       

12 2031 Pump Station No 3 520,000$       
11 2031 Caves Reservoir 304,200$       
12 2006 Yeppoon St Faiths West Reservoir 1,625,000$    
13 2036 Emu Park Reservoir 2,080,000$    
14 2041 Pacific Heights Res to Emu Park Res (375mm) 5,779,800$    
15 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
16 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
17 2006 Sandy Creek HL Pump Station 374,400$       
18 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    
19 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    

20 2011 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$    
21 2011 Woodbury WTP to St Faiths Trunk Main (600mm) 4,274,140$    
22 2021 Woodbury WTP to St Faiths Trunk Main (600mm) 2,947,256$    

23 2011 Woodbury WTP Pump Station Auugmentation 4,940,000$    
Sub Total 84,813,246$

24 2031 Fitzroy River Barrage Intake 475,000$       
25 2031 Livingstone WTP Stage 1 7,100,000$    
26 2031 Livingstone WTP to Yammba Pump Station Trunk Main (600mm) 5,544,920$    

Sub Total 13,119,920$
Total 97,933,166$

Table C12.3 - 3d
Option WPS35-3-4A Augmentation

Item Year Description Amount 

1 2006 Emu Park West Reservoir 2,080,000$    

2 2006 Emu Park Res to Emu Park West Res Trunk Main (525mm) 7,458,750$    
3 2006 Yeppoon St Faiths West Reservoir 1,625,000$    
4 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (600mm) 897,000$       

5 2016 St Faiths Res Pump Station 273,000$       
6 2021 St Faiths Res to Taranganbs Res Trunk Main (375mm) 2,132,000$    
7 2031 Yaamba Res to Yeppoon West Res Trunk Main (525mm) 12,320,100$
8 2031 Yaamba Pump Station 625,300$       
9 2031 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 13,650,000$

10 2036 Emu Park Reservoir 2,080,000$    
11 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
12 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
13 2006 Sandy Creek HL Pump Station 374,400$       
14 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    

15 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    
16 2011 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$    
17 2011 Woodbury WTP to St Faiths Trunk Main (600mm) 4,274,140$    
18 2021 Woodbury WTP to St Faiths Trunk Main (600mm) 2,947,256$    
19 2011 Woodbury WTP Pump Station Auugmentation 4,940,000$    

Sub Total 71,462,846$
20 2026 Replace 'The Caves' Trunk Main (375mm) 10,530,000$

Total 81,992,846$



Table C12.3 - 3e
Option WPS35-3-5A Augmentation

Item Year Description Amount 

1 2006 Emu Park West Reservoir 2,080,000$    
2 2006 Emu Park Res to Emu Park West Res Trunk Main (525mm) 7,458,750$    
3 2006 Yeppoon St Faiths West Reservoir 1,625,000$    

4 2006 Yeppoon St Faiths West Res to St Faiths Res Trunk Main (600mm) 897,000$       
5 2016 St Faiths Res Pump Station 273,000$       
6 2021 St Faiths Res to Taranganbs Res Trunk Main (375mm) 2,132,000$    
7 2031 Yaamba Res to Yeppoon West Res Trunk Main (525mm) 16,692,000$

8 2031 Yaamba Pump Station 683,800$       
9 2031 Pump Station No 2 378,300$       
9 2031 Yaamba Res to Yeppoon West Res Trunk Main (600mm) 8,645,000$    

10 2036 Emu Park Reservoir 2,080,000$    
11 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$    
12 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$       
13 2006 Sandy Creek HL Pump Station 374,400$       
14 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$    
15 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$    
16 2011 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$    
17 2011 Woodbury WTP to St Faiths Trunk Main (600mm) 4,274,140$    
18 2021 Woodbury WTP to St Faiths Trunk Main (600mm) 2,947,256$    
19 2011 Woodbury WTP Pump Station Auugmentation 4,940,000$    

Sub Total 71,266,546$
20 2026 Replace 'The Caves' Trunk Main (375mm) 6,439,095$    

Sub Total 77,705,641$
21 2031 Fitzroy River Barrage Intake 475000
22 2031 Livingstone WTP Stage 1 7,100,000$    
23 2031 Livingstone WTP to Yammba Pump Station Trunk Main (600mm) 5,544,920$    

13,119,920$
Total 90,825,561$



Table C12.4 - 1a
Option WPS35-1-D Augmentation

Item Year Description Amount 

1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
2 2006 Sandy Creek HL Pump Station 374,400$         
3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      
4 2006 Desalination Plant Intake 7,475,000$      
5 2006 Desalination Plant 29,222,603$    
6 2006 Desalination Plant Discharge 5,520,000$      
7 2006 Clear Water Storages 1,569,100$      
8 2006 Desalination Plant Distribution Pump Station 572,000$         
9 2006 Emu Park Reservoir 2,080,000$      

10 2006 Lammermore Beach South Pump Station 338,000$         
11 2006 Taranganba Pump Station 208,000$         
12 2008 St Faiths West Reservoir 1,625,000$      
13 2016 Desalination Plant Augmentation 17,517,808$    
14 2016 Desalination Plant Distribution Pump Station Upgrade 234,000$         
15 2026 Clear Water Storages Augmentation 1,569,100$      
16 2026 Taranganba Pump Station Augmentation 110,500$         
17 2028 Desalination Plant Intake 4,600,000$      
18 2028 Desalination Plant Augmentation 17,517,808$    

19 2028 Desalination Plant Discharge Augmentation 3,680,000$      
20 2028 Desalination Plant Distribution Pump Station Upgrade 1,040,000$      
21 2028 Lammermore Beach South Pump Station 182,000$         
22 2028 Statute Bay to Taranganba Reservoir Truck Main (375mm) 577,980$         
23 2038 Desalination Plant Augmentation 17,517,808$    

24 2038 Desalination Plant Distribution Pump Station Upgrade 195,000$         
25 2038 Emu Park Reservoir Augmentation 2,080,000$      
26 2038 Clear Water Storages Augmentation 1,569,100$      

27 2048 Desalination Plant to Statute Bay Truck Main (300mm) 1,304,875$      

28 2048 Desalination Plant Augmentation 17,517,808$    
29 2048 Desalination Plant Distribution Pump Station Upgrade 292,500$         

SubTotal 138,510,591$

30 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    
Total 149,922,186$

Table C12.4 - 1b
Option WPS35-2-D Augmentation

Item Year Description Amount 
1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
2 2006 Sandy Creek HL Pump Station 374,400$         
3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      
4 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$      
1 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$      
2 2006 Desalination Plant Intake 5,750,000$      
3 2006 Desalination Plant 17,517,808$    
4 2006 Desalination Plant Discharge 4,600,000$      
5 2006 Clear Water Storages 1,417,000$      
6 2006 Desalination Plant Distribution Pump Station 422,500$         
7 2006 Emu Park Reservoir 2,080,000$      
8 2008 St Faiths West Reservoir 1,625,000$      

9 2016 Desalination Plant Augmentation 17,517,808$    

10 2016 Desalination Plant Distribution Pump Station Upgrade 331,500$         

11 2026 Clear Water Storages Augmentation 1,569,100$      
12 2028 Desalination Plant Intake 5,750,000$      
13 2028 Desalination Plant Augmentation 17,517,808$    
14 2028 Desalination Plant Discharge Augmentation 4,600,000$      
15 2028 Desalination Plant Distribution Pump Station Upgrade 630,500$         
16 2038 Desalination Plant Augmentation 17,517,808$    

17 2038 Desalination Plant Distribution Pump Station Upgrade 1,950,000$      
18 2038 Statute Bay to Taranganba Reservoir Truck Main (300mm) 540,930$         

19 2038 Emu Park Reservoir Augmentation 2,080,000$      

20 2038 Lammermore Beach South Pump Station 14,300$           

21 2038 Clear Water Storages Augmentation 1,569,100$      
22 2048 Desalination Plant Augmentation 17,517,808$    

23 2048 Desalination Plant Distribution Pump Station Upgrade 520,000$         

SubTotal 131,126,271$
24 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 142,537,866$



Table C12.4 - 1c

Option WPS35-3-D Augmentation

Item Year Description Amount 
1 2006 Sandy Creek Intake and Pipeline to High Lift Pumps 169,000$         
2 2006 Sandy Creek HL Pump Station 374,400$         
3 2006 Sandy Creek HL Pump Station to Junction Trunk Main (450mm) 1,851,200$      

4 2006 Woodbury WTP to St Faiths Trunk Main (600mm) 3,094,000$      
1 2006 Water Park Creek Intake Upgrade 110,500$         
2 2006 Water Park Creek Pump Station Upgrade 2,198,300$      

3 2006 Water Park Ck Pump Station to Kelly's Offstream Storage Trunk Main (450mm) 240,500$         
4 2006 Construct Stage 2 of Kelly's Offstream Storage 2,598,700$      
5 2006 Woodbury Treatment Plant to St Faiths Trunk Main (600mm) 3,094,000$      

6 2006 Emu Park Reservoir 2,080,000$      
7 2008 St Faiths West Reservoir 1,625,000$      
8 2008 Construct Stage 3 of Kelly's Offstream Storage 8,073,000$      
9 2008 Woodbury Pump Station Augmentation 195,000$         

10 2008 Woodbury Treatment Plant to St Faiths Trunk Main (600mm) 4,274,140$      
11 2021 St Faiths Booster Pump Station Augmentation 188,500$         
12 2024 Desalination Plant Intake 6,670,000$      
13 2024 Desalination Plant 21,503,425$    
14 2024 Desalination Plant Discharge 4,945,000$      
15 2024 Clear Water Storages 1,329,900$      

16 2024 Desalination Plant Distribution Pump Station 435,500$         
17 2038 Desalination Plant Augmentation 17,517,808$    
18 2038 Desalination Plant Distribution Pump Station Upgrade 325,000$         

19 2038 Emu Park Reservoir Augmentation 2,080,000$      
19 2040 Clear Water Storages Augmentation 1,329,900$      
20 2048 Desalination Plant Augmentation 17,517,808$    
21 2048 Desalination Plant Distribution Pump Station Upgrade 552,500$         

SubTotal 104,373,081$
22 2026 Replace 'The Caves' Trunk Main (375mm) 11,411,595$    

Total 115,784,676$


